ENGINEERING DIVISION ROGERS WATER UTILITIES
RWU Material Storage Improvements
Bid Tabulation - 2.14.23

|  |  |  |  | Engineer's Estimate |  | J\&L Concrete \& Excavation, Inc. |  |
| :---: | :---: | :---: | :---: | :---: | :---: | :---: | :---: |
| Item No. | Item Description (includes furnishment, installation, \& testing) | Bid Quantity | Bid Unit | Unit Price | Extension | Unit Price | Extension |
| 1 | Erosion Control | 1 | LS | \$ 5,000.00 | \$5,000.00 | \$ 7,500.00 | \$7,500.00 |
| 2 | Remove vegetation \& topsoil (stockpile onsite) | 3680 | SY | \$ 5.00 | \$18,400.00 | \$ 4.00 | \$14,720.00 |
| 3 | Earthwork (Grade to proposed sugrade elevations) | 1 | LS | \$ 15,000.00 | \$15,000.00 | \$ 25,000.00 | \$25,000.00 |
| 4 | Earthwork (Additional undercut of subgrade, if required) | 100 | CY | \$ 30.00 | \$3,000.00 | \$ 12.00 | \$1,200.00 |
| 5 | Earthwork (Import fill material) | 100 | CY | \$ 30.00 | \$3,000.00 | \$ 21.00 | \$2,100.00 |
| 6 | Rock Excavation | 1 | CY | \$ 250.00 | \$250.00 | \$ 480.00 | \$480.00 |
| 7 | Seed \& Straw (w/ 3" Topsoil) | 800 | SY | \$ 5.00 | \$4,000.00 | \$ 8.00 | \$6,400.00 |
| 8 | Adjust Water Valve Boxes (w/ concrete collar) | 3 | EA | \$ 250.00 | \$750.00 | \$ 450.00 | \$1,350.00 |
| 9 | Crushed Stone (AHTD class 7) Aggregate Base | 2645 | SY | \$ 35.00 | \$92,575.00 | \$ 18.00 | \$47,610.00 |
| 10 | Asphalt Pavement (3" ACHM) | 1200 | SY | \$ 50.00 | \$60,000.00 | \$ 40.00 | \$48,000.00 |
| 11 | Concrete Light Pole Foundation | 2 | EA | \$ 5,000.00 | \$10,000.00 | \$ 1,800.00 | \$3,600.00 |
| 12 | Material Storage Structure (reinforced concrete) | 1 | EA | \$ 50,000.00 | \$50,000.00 | \$ 93,620.00 | \$93,620.00 |
| 13 | Metal Canopy Structure (pre-engineered) | 1 | LS | \$ 5,000.00 | \$5,000.00 | \$ 10,000.00 | \$10,000.00 |
| 14 | Light Pole \& Luminaire, w/ mounting brackets | 2 | EA | \$ 2,500.00 | \$5,000.00 | \$ 7,500.00 | \$15,000.00 |
| 15 | Electrical Trenching Conduit and Wire (including pull boxes and grounding) | 1 | LS | \$ 10,000.00 | \$10,000.00 | \$ 20,000.00 | \$20,000.00 |
| 16 | Relocation of existing ground wire | 260 | LF | \$ 10.00 | \$2,600.00 | \$ 20.00 | \$5,200.00 |
|  |  |  |  |  | \$284,575.00 |  | \$301,780.00 |

[^0]
[^0]:    Total unit price bid total as submitted was $\$ 301,792.00$. Math error on Bid Item \#9 resulted in an actual unit price total of $\$ 301,780$.

